
*****************************************************************************

************** 

 
AUGUST 15, 2013 BID LETTING  

NOTICE 

For those planning to attend the August 15, 2013 Bid 

Letting in person,  

please be advised that the Auditorium is unavailable that 

day.   

The Bid Letting will take place in the Contract  Plans 

office.  

We apologize for any inconvenience. 

 
101 - SOUTH OF LAUREL - RR OVERPASS 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Wed, 07-Aug-2013 14:59 MDT 

CLARIFICATION TO REMOVE STRUCTURE BID ITEM 

There are two (2) grain bins (Bins) that are to be removed and/or demolished 

and properly disposed of by the  

Contractor.  The Contractor is also responsible for removing and properly 

disposing of all the concrete  

associated with the Bins.  MDT has inspected the Bins for hazardous materials 

and hired an abatement  

contractor to remove asbestos material.  The asbestos material will be 

removed prior to the contract Notice  

to Proceed.  The Contractor is not to do any work associated with the Bin 

removal without authorization from  

the Project Manager. 

The Contractor is responsible for submitting the NESHAP 

Demolition/Notification paperwork to the Montana  

Department of Environmental Quality prior to removing or demolishing the 

Bins.    

*****************************************************************************

************** 

-1- 

Submitted: Tue, 23-Jul-2013 15:32 MDT 

Company: Knife River 

Contact:  David Resch 

Question: 

Can you post the geopak files for this job? 

Revised Answer:  

Submitted: Wed, 24-Jul-2013 9:12 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at: GEOPAK FILES 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does  

any data in these files supersede the data in the contract documents. 

 

ftp://ftp.mdt.mt.gov/contract/contractors/S_OF_LAUREL_GEOPAK/


In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 29-Jul-2013 14:51 MDT 

Company: Diversified Material & Construction 

Contact:  Mark Thomas 

Question: 

1)  Can the batter angle of the retaining wall be altered to 7 degrees?   

2)  Is the concrete leveling pad manditory or is it as per manufacturers 

recommendation? 

3)  Does the burial have to be as excessive as shown or is that per 

manufacturers recommendation as well? 

Answer:  

Submitted: Wed, 31-Jul-2013 3:40 MDT 

1)  The batter angle of the retaining wall may be altered to a maximum of 7.2 

degrees. 

2)  The contractor may substitute a gravel leveling pad if recommended by the 

wall manufacturer's engineer. 

3)  Adhere to the wall embedment depth as shown on the plans. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Wed, 31-Jul-2013 12:55 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Russ 

Question: 

Please post any additional geotechnical information available for the 

project, including core logs for the state- 

furnished borrow areas, if available. 

Answer:  

Submitted: Thu, 01-Aug-2013 15:10 MDT 

The location map and the bore log for B-10-10 can be found at the following 

link: 

ROCKFARM BORINGS 

 

Updated: Thu, 01-Aug-2013 16:15 MDT 

A geotech report should be posted soon. 

 

Updated: Fri, 02-Aug-2013  7:35 MDT 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that  

is voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project  

that are stored here or to look through the complete set of Geotechnical 

field investigation notes, laboratory testing,  

analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/101_SOUTH_OF_LAUREL-RR_OVERPASS/_UPDATED_080113_ROCKFARM BORINGS.PDF


original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes include,  

but are not limited to: Project splits (for funding, ROW issues, etc.); 

alignment and grade changes; and changes  

due to environmental factors (sensitive areas, etc.).   

 

The documents can be found at: 

GEOTECHNICAL REPORT 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Wed, 07-Aug-2013 12:57 MDT 

Company: Morgen and Oswood construction 

Contact:  Estimating 

Question: 

Will working days be assessed during the winter shut down that have no effect 

on existing road travel or impact  

travel lanes? 

Answer:  

Submitted: Wed, 07-Aug-2013 15:52 MDT 

Please refer to Supplemental Specification 101.03. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Wed, 07-Aug-2013 13:44 MDT 

Company: MK Weeden Construction 

Contact:  Mike Kindzerski 

Question: 

The dirt run for this project includes quantities for stations 539+00 to 

594+50. These stations are labeled 

4070001RDEWKZ02.TXT. What are these quantities for? 

Answer:  

Submitted: Wed, 07-Aug-2013 15:54 MDT 

Please disregard the dirt run labeled 4070001RDEWKZ02 for Sta 539+00~594+50.  

That earthwork  

run was for the future road through the Rock Farm parcel and The quantity is 

not included in the  

South of Laurel - RR Overpass project. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Wed, 07-Aug-2013 14:17 MDT 

Company: Riverside Contracting Inc. 

Contact:  Dennis Devous 

Question: 

The Detour frame doesn't specify what oil for the Plant Mix. Do you want 64-

28 as shown for the rest of the  

project becaues part of it stays in? 

Answer:  

Submitted: Mon, 12-Aug-2013 9:27 MDT 

Use PG 64-28 plant mix oil to construct the detour. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Sat, 10-Aug-2013 16:46 MDT 

ftp://ftp.mdt.mt.gov/contract/contractors/SOUTH_LAUREL_RR_OVERPASS_GEOTECHNICAL/


Company: Contech 

Contact:   Dennis Dirks 

Question: 

In the irrigation section of this job there is one pipe that is csp and the 

others are rcp.  Can the csp pipe option  

be used on the other pipes as well?  What is the reason for the selected 

pipes at these locations. 

Answer:  

Submitted: Mon, 12-Aug-2013 15:45 MDT 

The pipe at Sta 609+10 is the only location where CSP irrigation pipe is to 

be used. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Mon, 12-Aug-2013 09:46 MDT 

Company: Cretex 

Contact:  Duanle Loken 

Question: 

Does the irrigation leakage test of 40 gallons per inch diamter per mile of 

pipe apply to RCP, especially those with  

FETS end treatments and those in approaches? 

Answer:  

Submitted: Mon, 12-Aug-2013 13:16 MDT 

The leakage test only applies to the Rockfarm Irrigation Pipeline which 

includes the 12-inch SDR 41 PVC Pipe and  

14-inch C905 PVC Pipe.  

 

 
102 - FLORENCE - EAST 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 12-Aug-2013 11:52 MDT 

On typical sections 27-32 the note “profile grade = finish grade” has been 

revised to “profile grade less normal  

crown = finish grade” and relocated to show the correct point of 

superelevation rotation.    

The revised plan sheets can be found at the following link:   REV PLAN SHEETS 

17-20.PDF 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 13-Aug-2013 8:30 MDT 

With regard to Special Provision No. 27 - UTILITY INSTALLATIONS, this is the 

latest information MDT  

has regarding utility relocation scheduling for this project.  The following 

utility schedules are estimates  

only and are subject to change: 

•CenturyLink will start next week, and be complete by the end of September.  

•NorthWestern Energy gas and electric distribution, and electric 

transmission, will be complete by the end of  

October. So far the gas is the only work they have begun, and there remains 

about 65% of the work to be done. 

•Ravalli Electric Co-op should be complete this week. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_081213_REV_PLAN_SHEETS_17-20.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_081213_REV_PLAN_SHEETS_17-20.PDF


*****************************************************************************

************** 

-1- 

Submitted: Wed, 24-Jul-2013 14:39 MDT 

Company: Ralph L Wadsworth Construction 

Contact:  Cole Frost 

Question: 

Are as-built plans available for the existing bridge? 

Answer:  

Submitted: Thu, 25-Jul-2013 10:20 MDT 

The files linked below represent the as-built drawings for the structure(s).  

MDT provides them for informational  

purposes only. They do not include drawings for modifications to the 

structures, such as joint replacements and  

guardrail revisions and may not completely represent current conditions.  

Thus, some of the information contained  

in these documents may be out of date or not applicable with regard to the 

advertised project.  The contractor  

should not rely solely on the as-built drawings provided for bidding purposes 

nor does any data in these files  

supersede the data in the contract documents.  AS-BUILT DRAWINGS 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 01-Aug-2013 14:06 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Is there a mass diagram that can be provided for this project for review? 

Answer:  

Submitted: Wed, 07-Aug-2013 10:00 MDT 

The mass diagram can be found at the following link:   MASS-DIAGRAM 

The mass diagram is for informational purposes only.  It represents one 

possible approach to performing  

grading on this project.  

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 05-Aug-2013 09:12 MDT 

Company: LHC, INC 

Contact:  DAVID STEELY 

Question: 

For SP 16, "Childs Creek Channel Change STA:579+64 - 581+00", where is the 4" 

of topsoil to be placed on  

the banks paid under?  Or is it incidental to what bid item? 

Answer:  

Submitted: Wed, 07-Aug-2013 09:22 MDT 

Include the approximately 35 cubic yards of topsoil to be salvaged and placed 

in the unit bid price for  

Unclassified Excavation. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Mon, 05-Aug-2013 20:52 MDT 

Company: Ralph L Wadsworth Const Co 

Contact:  Cole Frost 

Question: 

ftp://ftp.mdt.mt.gov/contract/contractors/FLORENCE_EAST_AS_BUILT/
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_080713_MASS-DIAGRAM.PDF


Are the below bid items required to be precast concrete elements or can a 

alternate cast-in-place element  

designed by the contractor be utilized? 

603013342 REIN CONC BOX 10 X 8 

603013437 REIN CONC BOX 12 X 9 

Answer:  

Submitted: Mon, 12-Aug-2013 12:15 MDT 

The contractor is to bid the installation of Reinforced Concrete Box Culverts 

as planned.  The successful  

contractor may submit alternate design elements for review. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Tue, 06-Aug-2013 22:24 MDT 

Company: LHC, INC 

Contact:  DAVID STEELY 

Question: 

Sheet 53 of the cross sections, STA 569+50, "New Type 2 Median Inlet LT", the 

"Top Grate" & "I.E. Out"  

elevations are both listed as the same at 3,206.19? Please clarify. 

Answer:  

Submitted: Wed, 07-Aug-2013 09:15 MDT 

The Top of Grate elevation should be 3,209.07 with an offset of 34.10' as the 

label just to the left shows.   

The note is in error. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Wed, 07-Aug-2013 09:37 MDT 

Company: Ralph L Wadsworth Construction 

Contact:  Cole Frost 

Question: 

The pipe summary includes 56.2 CY of Class DD concrete.  Is this to be paid 

under Item 0410 - Concrete -  

Class DD Road.  If so, the quantity is incorrect for Item 0410.  If not, 

where is the Concrete - Class DD Road. 

Answer:  

Submitted: Wed, 07-Aug-2013 13:40 MDT 

The 37 CY of Class DD concrete is correct and includes only the basic bid 

items.  The class DD concrete for  

optional 72" CSP or CAP at 586+08 should not be added to the quantity. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Wed, 07-Aug-2013 12:54 MDT 

Company: Morgen and Oswood construction 

Contact:  Estimating 

Question: 

Will working days be assessed during the winter shut down on work that does 

not impact existing travel or  

cause restrictions to the travel lanes? 

Answer:  

Submitted: Mon, 12-Aug-2013 9:24 MDT 

Working days will be charged during No Work Days for each day construction 

activities occur that have any  

impact on the traveling public, exclusive of approved detours or emergency 

and maintenance repairs to the  



project, when the time requirements under Subsection 104.05.2 are met. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Wed, 07-Aug-2013 15:41 MDT 

Company: RL Wadsworth Construction 

Contact:  Cole Frost 

Question: 

Will there be any temporary closures allowed of the existing bridge, day or 

night? 

Answer:  

Submitted: Mon, 12-Aug-2013 9:33 MDT 

Closures of the existing bridge will not be allowed. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Fri, 09-Aug-2013 08:16 MDT 

Company: Pumco, Inc. 

Contact:  Chad D. Pumnea 

Question: 

Please post the Microstation and Geopak files for this project. 

Answer:  

Submitted: Mon, 12-Aug-2013 11:45 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  GEOPAK FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does  

any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-10- 

Submitted: Fri, 09-Aug-2013 13:35 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Under Special Provision 47 - Cofferdams - What is defined as substructure 

construction? 

Answer:  

Submitted: Mon, 12-Aug-2013 9:31 MDT 

Substructure construction includes everything below the beam. 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Fri, 09-Aug-2013 13:53 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

There is not a summary for the remove and reset misc items.  Is the removal 

and resetting of the two existing  

ftp://ftp.mdt.mt.gov/contract/contractors/FLORENCE EAST GEOPAK/


benches the only item of work included in this lump sum item? 

Answer:  

Submitted: Mon, 12-Aug-2013 9:43 MDT 

Yes. 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Mon, 12-Aug-2013 08:56 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

1) Is the Q2 Elevation of 3204.6' shown on sheet B3 the average water 

elevation? 

2) When was the Q2 Elevation measured? 

Answer:  

Submitted: Mon, 12-Aug-2013 15:40 MDT 

1) The Q2 Elevation is the calculated water level produced by a two year 

flood event. 

2) This Q2 Elevation is a calculated elevation, not a measured elevation. 

_____________________________________________________________________________

_______________ 

-13- 

Submitted: Mon, 12-Aug-2013 08:58 MDT 

Company: Westco 

Contact:  Mark Johnson 

Question: 

Will the NTP be issued immediately after contract execution? 

With the permitting required for the critical path bridge work it could be 

awhile before construction can  

start on the bridge work.  Are there any specific in-water work windows?   

Answer:  

Submitted: Mon, 12-Aug-2013 15:45 MDT 

The "Notice To Proceed" letter will be issued immediately after the contract 

is awarded. 

There are no specific in-stream work windows. 

 

 
103 - SF089 VAUGHN FRONTAGE GUARDRAIL, SLOPE FLATTENING 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Fri, 19-Jul-2013 9:30 MDT 

The Status of Utilities special provision below is added to this contract: 

 

STATUS OF UTILITIES [108] (Added 1-1-03) 

Utility relocation work is not complete and will not be complete as of the 

letting date and contract award date.   

Project work must be coordinated with the utility company relocation 

activities until the utility relocation work is  

complete.  Under no circumstances will a delay in relocating utility 

facilities be considered as justification for  

additional compensation. 

Should unforeseen conditions arise which substantially delay the utility 

relocation work, and the delay results  



directly in a delay to the project work, make a written request to the 

department for a time extension,  

see Subsection 108.07.4. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 22-Jul-2013 16:11 MDT 

The linked Special Provision – Soil Boring Information - is hereby made a 

part of this contract. 

SOIL BORING INFORMATION 

The Boring Logs for this project are hereby made part of this contract. 

LOGS OF BORING 

*****************************************************************************

************** 

NOTICE 

Submitted: Fri, 26-Jul-2013 13:04 MDT 

The SF089 VAUGHN FRONTAGE GUARDRAIL, SLOPE FLATTENING project  

has been pulled from the August 15, 2013 Letting.   

 

CONTRACT NO - 08813 

PROJECT NO - STPX-HSIP 7(51) 

UNIFORM NO - 6697000 

CALL NO - 103 

 

The project is tentatively planned to be re-advertised for the September 12, 

2013 Letting  

(August 15, 2013 advertisement).  Contractors who have ordered the bid 

package/plans will not be charged  

at this time, but will have to submit a new order when the project is re-

advertised. 

*****************************************************************************

************** 

 

No Questions at this time. 

 

 
104 - SF 099 JCT FILSON/QUARTER CIRCLE 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Tue, 30-Jul-2013 08:32 MDT 

The following is hereby added to Special Provision #2 – Contract Time 

Work that impacts irrigation facilities off the PTW must be completed by 

April 15, 2014.  After the irrigation  

work is complete, contract time will be suspended until June 2, 2014. The 

Contractor may change this to an  

earlier date by submitting written notification to the Project Manager at 

least ten calendar days in advance  

of the date selected. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 12-Aug-2013 13:19 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/103_SF089_VAUGHN_FRNTG_GRDRL_SLOPE_FLAT/_UPDATED_072213_SOIL_BORING_INFORMATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/103_SF089_VAUGHN_FRNTG_GRDRL_SLOPE_FLAT/_UPDATED_072213_LOGS_OF_BORING.PDF


Two fencing bid items are incorrect. 

Item #607 100 098 – Farm Fence-Type F2W F2M-32 In WW should be #607 100 114 – 

Farm Fence-Type  

F2W 32 In WW 

Item #607 100 103 – Farm Fence –Type F3W F3M-32 In WW should be 607 100 149 – 

Farm Fence-Type  

F3W-32 In WW. 

These items will be changed by addenda. 

*****************************************************************************

************** 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Thu, 02-Sep-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM    

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 01-Aug-2013 14:06 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Is there a mass diagram that can be provided for this project for review? 

Answer:  

Submitted: Thu, 01-Aug-2013 16:10 MDT 

The grading on this project is embankment in place.  No mass diagram is 

produced by MDT on embankment  

in place projects. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 01-Aug-2013 13:54 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

It is anticipated that the notice to proceed for this project will be issued 

around September 15, 2013.  With time  

required for pit permitting, approval of temporary facilities for culvert 

installation under the 404 Permit (up to 60  

days review and approval), Stream Protection Authorization, and relocation of 

existing utilities, it is anticipated  

that the majority of the work could not be started until approximately 

October 15, 2013. 

 

If work is started on September 15, 2013, under optimum weather conditions, 

without the delays stated above,  

this would only allow approximately 40 working days to complete paving of 

this project prior to winter shut down.   

Considering there is approximately 31,000 CY of excavation, 39,000 CY of 

special borrow to import, and  

19,000 CY of CAC to be placed in 40 working days, it would be difficult, if 

not impossible, to pave the project prior  

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/104_SF_099_JCT_FILSON-QUARTER_CIRCLE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


to winter shutdown.  In addition the majority of the excavation and 

embankment is cut from underneath or placed  

on top of the existing traveled roadway. 

 

Would MDT consider changing the contract to a flex time start date in order 

to eliminate the removal of asphalt on  

the existing PTW prior to winter shutdown? 

Answer:  

Submitted: Fri, 02-Aug-2013 11:29 MDT 

Revised Answer:  

Submitted: Tue, 13-Aug-2013 8:15 MDT 

The Notice to Proceed will be issued with an effective date of November 16, 

2013 November 18, 2013. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 09-Aug-2013 13:10 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provison 37 - Electrical Conduit - Is this conduit required to be 

Schedule 80 or Schedule 40 PVC? 

Answer:  

Submitted: Mon, 12-Aug-2013 13:13 MDT 

Per Specification Subsection 703.02.1 Plastic Conduit; furnish Schedule 80. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 09-Aug-2013 13:13 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

1) What are the requirements of the Low Permeability Backfill that is to be 

used in the irrigation ditch from  

831+59.43 to 833+23.29? 

 

2) Can clay liner be utilized in this section of ditch in lieu of low 

permeability soils? 

Answer:  

Submitted: Mon, 12-Aug-2013 10:48 MDT 

1) The material requirements for Low Permeability Backfill are specified in 

Special Provision No. 27 Irrigation  

Ditch Relocation Part B. Low Permeability Backfill. 

 

2) No. 

 

 
105 - CARTER N TURN LANES 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 22-Jul-2013 11:50 MDT 

The Schedule of Items included in the Bid Package for this project did not 

get updated with the final quantities  



for a few items prior to printing for the advertisement.   A corrected 

Schedule of Items is attached.  We apologize  

for the error.  The Expedite ™ Bid File and Invitation for Bid have the 

proper quantities. 

REVISED SOI 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 06-Aug-2013 17:23 MDT 

Company: sid arthur reclamation llc 

Contact:  sid arthur 

Question: 

Were the seeding special provisions omitted on this project? 

Answer:  

Submitted: Wed, 07-Aug-2013 8:32 MDT 

The seeding Special Provisions can be found in Section II, page 1. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Sat, 10-Aug-2013 17:16 MDT 

Company: Contech 

Contact:  Dennis Dirks 

Question: 

CSPA is allowed for one of the pipe arch structures but not both.  Is that 

because of the cover?  If so was the  

wall thicknesses taken into consideration?  

Answer:  

Submitted: Tue, 13-Aug-2013 7:18 MDT 

Steel pipe does not meet minimum cover requirements per figure 17.1D of the 

Road Design Manual, nor the  

requirement that top of pipe be a minimum of 0.3' below subgrade.  Minimum 

fill heights do not vary based  

on metal gauge. 

 

 
106 - SLIDE REPAIR - WEST OF PLEVNA/MT 11-1 

No Questions at this time. 

 

 
107 - DRAINAGE - 13M W OF BROCKWAY 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Wed, 14-Aug-2013 12:05 MDT 

Special Provision 3.  Contract Time – is hereby replaced with the following:  

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (Revised 1-20-10) 

A. General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B. Notice to Proceed.  The notice to proceed will be issued with an 

effective date of June 9, 2014.   

The Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager  

at least ten calendar days in advance of the date selected.  The Notice to 

Proceed is not to occur prior to  

April 16, 2014.  Include an updated schedule with the notification. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/105_CARTER_N_TURN_LANES/_UPDATED_072213_REVISED_SOI.PDF


C. Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the  

Department or as changed by the Contractor, whichever is earlier.  Work is to 

be completed in 60 working days. 

*****************************************************************************

************** 

No Questions at this time. 

 

 
108 - SHADY LANE BRIDGE - KALISPELL 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 05-Aug-2013 16:55 MDT 

Special Provision #2 – Contract Time – Calendar Day is hereby replaced with 

the following:  

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (Revised 1-20-10) 

A. General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B. Notice to Proceed.  The notice to proceed will be issued with an 

effective date of October 7, 2013.   

The Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager  

at least ten calendar days in advance of the date selected.  Include an 

updated schedule with the notification. 

C. Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the  

Department or as changed by the Contractor, whichever is earlier.  Work is to 

be completed in 15 calendar days 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 06-Aug-2013 8:30 

Special Provision #3 – Expedited Notice to Proceed is hereby deleted from 

this contract. 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 22-Jul-2013 11:37 MDT 

Company: Sletten 

Contact:  Chad Mares 

Question: 

Can you post the as-built for the original Shady Lane Bridge? 

Answer:  

Submitted: Mon, 22-Jul-2013 14:12 MDT 

The files linked below represent the as-built drawings for the structure(s).  

MDT provides them for informational  

purposes only. They do not include drawings for modifications to the 

structures, such as joint replacements and  

guardrail revisions and may not completely represent current conditions.  

Thus, some of the information contained  

in these documents may be out of date or not applicable with regard to the 

advertised project.  The contractor  



should not rely solely on the as-built drawings provided for bidding purposes 

nor does any data in these files  

supersede the data in the contract documents.  AS-BUILT DRAWINGS 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Sat, 27-Jul-2013 11:41 MDT 

Company: Cretex 

Contact:  Mike Pardy 

Question: 

As built's provided do not show the Abutments.  Are there Abutment plans 

available that show the existing beam  

seat elevations? 

Answer:  

Submitted: Mon, 22-Jul-2013 14:12 MDT 

There are not abutment plans for the existing bridge.  From a survey 

completed this spring:  Abutment 1 top of cap  

elevation is 2916.04 and the bottom of cap elevation is 2913.04.  For 

Abutment 2 the top of cap elevation is 2915.12  

and the bottom of cap elevation is 2912.12.  Those elevations are approximate 

and are located at the ends of the  

abutments. 

Revised Answer:  

Submitted: Tue, 06-Aug-2013 8:27 MDT 

Existing survey shows the bridge has no crown and the beam seats are level.  

Place new superstructure  

on cap as is.   The beam seat elevation for Bent No. 1 is 2915.12 and for 

Bent No. 2 the elevation is 2916.04. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 06-Aug-2013 13:02 MDT 

Company: Mark Buck Construction, Inc. 

Contact:  Mark Buck 

Question: 

How many calendar days will the state require to review and approve, Bid Item 

553010300 - Prestressed Beam- 

Bulb Tee shop drawings? 

Answer:  

Submitted: Wed, 07-Aug-2013 11:10 MDT 

Due to the expedited schedule for this project it is anticipated the review 

and approval will take no more than  

10 business days for a complete submittal. 

 

      

 

ftp://ftp.mdt.mt.gov/contract/contractors/SHADY LANE BRIDGE-KALISPELL/

